STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL HA28

PROPOSALS | SSUED 15

NUMBER OF BI DDERS 4
PROGRAM ELEMENTS

08/ 24/ 99
04- 247004

04- MRN-101-7.4/19. 1

ENG NEERS EST

RAS

Bl D TOTAL

418, 888. 00

451, 420. 00

475, 170. 00

567, 669. 00

BI D

SUMMARY

DEPARTMENT

IN MARI N COUNTY | N CORTE MADERA,
LARKSPUR, SAN RAFAEL AND NOVATO

AT VARI QUS LOCATI ONS

MAI NTENANCE VEHI CLE PULLQUTS

387, 630. 00

Bl DDER | D

0

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER

OF TRANSPORTATI ON

Bl D245
PACE 1
08/ 25/ 99
CONTRACT CCDE ' G’
20 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS

31, 258. 00

70

PERCENT OVER EST 8. 06

Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GHI LOTTI
I NC

525 JACOBY ST

SAN RAFAEL CA 94901

J A GONSALVES AND SON
CONSTRUCTI ON | NC

P O BOX 6553

NAPA CA 94581
ARGONAUT CONSTRUCTORS

P O BOX 639
SANTA ROSA CA 95402

BAUMAN LANDSCAPE | NC

115 BROOKSI DE DR
RI CHMOND CA 94801

BROTHERS CONSTRUCTI ON

FAX

FAX

FAX

FAX

415 454-7011
00644516
415 454-8376

707 258-6261
00676166
707 258-1240

707 542-4862
00171432
707 542-3210

510 236-1212
00431827
510 236-1680

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



04-247004 Bl D245

04- MRN- 101 SUMMARY OF REMAI NI NG BI DDERS PACE 2

08/ 24/ 99 08/ 25/ 99
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 WATKI N AND BORTOLUSSI | RRI GATI ON SYSTEM
SAN RAFAEL CA

WESTERN STATES SERVI Cl NG SCREENI NGS
MODESTO CA



04-247004

04- MRN- 101 SUMMARY

08/ 24/ 99

Bl DDER | D NAME AND ADDRESS

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PACGE 3

08/ 25/ 99
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C CURBS CO
P O BOX 5869
NAPA CA 94581

A F A CONSTRUCTI ON
5220 S PEACH AVE
FRESNO CA 93720

BAI LEY FENCE
3205 BAUMBERG AVE
HAYWARD CA 94545

GRAHAM CONTRACTORS
P O BOX 26770
SAN JOSE CA 95159

GRI FFIN SO L STABI LI ZATI ON
1741 B SHELTON DRI VE
HOLLI STER CA 95023

NEARY LANDSCAPE
P O BOX 4306
SAN RAFAEL CA 94913

TAKAKO TRAFFI C CONTRCL
P O BOX 800
MOUNTAI N RANCH CA 95246

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE ( PARTI AL)

CONSTRUCTI ON AREA SI GNS ( PARTI AL)

CHAI' N LI NK GATE

ASPHALT Bl NDER SCREENI NGS

CEMENT TREATMENT

| RRI GATI ON

TRAFFI C CONTROL SYSTEM ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C CURBS COVPANY
P O BOX 5869
NAPA CA 94581

CONTI NUED ON NEXT PAGE

| TEM 17



04-247004
04- MRN- 101
08/ 24/ 99

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

REMAI

NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PACE 4
08/ 25/ 99

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A F A CONSTRUCTI ON
5220 S PEACH AVE
FRESNO CA 93725

BAI LEY FENCE COVPANY
3205 BAUMBERG AVE
HAYWARD CA 94545

GRAHAM CONTRACTORS
P O BOX 26770
SAN JOSE CA 95159

LYLE REED STRI Pl NG
P O BOX 2091
SAN RAFAEL CA 94912

WATKI N AND BORTOLUSSI
77 LARKSPUR STREET
SAN RAFAEL CA 94901

Bl DDER | D NAME AND ADDRESS

| TEM5 3 AND 4

| TEM5 18 AND 19

| TEM5 14 AND 15

| TEM 20

| TEM 12

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BAI LEY FENCE CO
HAYWARD CA

D AND M TRAFFI C SERVI CES
CAVPBELL CA

GRAHAM CONTRACTORS | NC
SAN JOSE CA

CONTI NUED ON NEXT PAGE

GATES

CONSTRUCTI ON AREA SI GNS

| TEMS 14 AND 15



04-247004
04- MRN- 101
08/ 24/ 99

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PAGE 5

08/ 25/ 99
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 TAKAKO TRAFFI C CONTRCL
MOUNTAI N RANCH CA

TRAFFI C CONTROL



04-247004 Bl D245

04- MR\- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 24/ 99 08/ 25/ 99
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 015215 HEALTH AND SAFETY PLAN LS LUMP SUM 750. 00* 750. 00
2 015216 LEAD SAVPLI NG AND ANALYSI S LS LUMP SUM 2, 500. 00* 2, 500. 00
3 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 20, 000. 00* 20, 000. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 84, 083. 00* 84, 083. 00
5 150771 REMOVE ASPHALT CONCRETE DI KE M 26 50. 00 1, 300. 00
6 152384 RELOCATE OBJECT MARKER EA 3 150. 00 450. 00
7 152386 RELOCATE ROADSI DE SI G\- ONE POST EA 1 200. 00 200. 00
8 153210 REMOVE CONCRETE VB 32 400. 00 12, 800. 00
9 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 15, 000. 00* 15, 000. 00
10 190101 ROADWAY EXCAVATI ON VB 190 100. 00 19, 000. 00
11 198001 | MPORTED BORROW TONN 1, 030 36. 00 37, 080. 00
12 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
13 015217 CEMENT TREATNMENT MR 2,160 67.00 144, 720. 00
14 370125 ASPHALT BI NDER ( POLYMER MODI FI ED) TONN 6 3, 150. 00 18, 900. 00
15 375030 SCREENI NGS ( HOT- APPLI ED) TONN 39 315. 00 12, 285. 00
16 390102 ASPHALT CONCRETE (TYPE A) TONN 90 200. 00 18, 000. 00
17 394001 PLACE ASPHALT CONCRETE DI KE M 210 12. 00 2, 520. 00
18 (S) 802585 1.2 M CHAIN LI NK GATE (TYPE CL-1.8) EA 6 900. 00 5, 400. 00
19 (S) 802592 2.4 M CHAI N LI NK GATE (TYPE CL-1.8) EA 2 650. 00 1, 300. 00
20 820107 DELI NEATOR ( CLASS 1) EA 52 50. 00 2, 600. 00



| TEI\/||

©Co~NOOOBWNE

04-247004
04- MRN- 101
08/ 24/ 99

SUMMARY

451, 420. 00

OF

RE MA

475, 170. 00

I NI

BI DDERS

200.
19200.
15000.
32300.
72100.

8849.
271512.
15600.
15600.
18000.
5460.
4974.
974.
2080.

567, 669. 00

Bl D245
PACE 7
08/ 25/ 99



